

## 2. SUMMARY OF TENDERS RECEIVED

Company	Tender Received	Original Tender Documents				Addendum #1	
		Tender Form Project	Tender For Electrical	Breakdown Electrical	Unit Rates Electrical	Breakdown Mechanical	Unit Rates Mechanical
Contractor	8 July	Yes	Yes	Yes	Yes	No	No
Contractor	8 July	Yes	Yes	Yes	No	Yes	No
Contractor	8 July	No	Yes	Yes	Yes	Yes	Yes
Contractor	8 July	Yes	No	No	No	No	No
Contractor	No	Withdrawn from Tender					

## Breakdown OF TENDERS RECEIVED

Company	Tender Breakdown					
	Building	Electrical	Mechanical	Hydraulics	Blinds	Total Ex GST
Contractor	\$185,790	\$128,660	\$129,835	\$12,520	\$6,350	\$463,155
Contractor	\$190,165	\$104,450	\$98,640	\$17,800	\$5,660	\$416,715
Contractor	\$166,289	\$69,707	\$98,630	\$18,589	\$4,480	\$357,695
Contractor	\$224,300	\$115,500	\$142,000	\$26,500	\$6,700	\$515,000
Contractor	Withdrawn from Tender					

## TENDERS Assessment

Company	Tender Score					
	Lodgment	Documents	Price	Site Visit	Time Line	Total
Contractor	10.00	8.50	8.00	10.00	9.50	46.00
Contractor	10.00	8.50	9.00	10.00	9.50	47.00
Contractor	10.00	9.00	10.00	9.00	10.00	48.00
Contractor	10.00	5.00	7.00	10.00	5.00	37.00
Contractor	Withdrawn from Tender					